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A202 3.

2. REPAIR & PATCH ALL SURFACES AT REMOVED DEMOLISHED
ITEMS TO MATCH (E) ADJACENT SURFACES AS REQ.

35'_0"
TYP BAY

SEE ELECTRICAL AND MECHANICAL DRAWINGS FOR
ADDITIONAL DEMOLITION INFORMATION.

4. IF SIGNAGE IS REMOVED DURING CONSTRUCTION, PROVIDE
\ CODE COMPLIANT TEMPORARY SIGNAGE, INCLUDING
ILLUMINATED SIGNAGE UPON REMOVAL. KEEP SIGNAGE IN
PLACE AND FUNCTIONING AT ALL TIMES DURING THEHOURS
OF OPERATION UNTIL PERMANENT SIGNAGE CAN BE
INSTALLED.

ESCALATOR
19W3-WEST

f
|
\

IN ALL AREAS PROVIDE CODE COMPLIANT TEMPORARY
LIGHTING TO MAINTAIN, AT MINIMUM, THE LIGHTING LEVELS
PRESCRIBED BY CODE AND THE DISTRICT DURING THE
HOURS OF OPERATION.

[
— =
(&)

MAINTAIN CODE COMPLIANT SIGNAGE AND LIGHTING DURING
HOURS OF OPERATION OF THE STATION AND RELATED
FACILITIES AT ALL TIMES.

‘----
(o))

(A== ---
&
-

)

1

4'_7" ‘
VIF
N

: ACCESS TO VERTICAL CIRCULATION SHALL BE MAINTAINED
N DURING REVENUE HOURS.

8. REFER TO WORK PHASE CONTRACT SHEETS FOR PHASING
PLANS.

REFER TO CONTRACT SHEET A105 FOR (N)
CONSTRUCTION WORK.

BARRIER

12'-4 3/8"
VIF
©

N -

29'-9"

10. FOLLOW THE FLOOR PATTERN WHEN SAW CUTTING

TERRAZZO FLOOR FINISH, TYPICAL.

>_
<
m
o
[ “d

STAIR
7N-WEST

_STAIRON

11.  VERIFY LOCATION OF (E) EMBEDED CONDUITS AND
UTUILITIES PRIOR TO SAWCUTTING THE STRUCTURAL
AND TOPPING SLABS.

KEYNOTES

0201 DEMOLISH (E) CONCRETE LOW WALL TO STRUCTURAL
SLAB

DEMOLISH (E) CONCRETE BENCH TO TOPPING SLAB
DEMOLISH (E) ALUMINUM FARE BARRIER
DEMOLISH (E) ALUMINUM GUARDRAIL

REMOVE (E) ALUM STAIR TREAD, NOSING AND LANDING
ENTIRELY

REMOVE AND RELOCATE (E) ADD FARE MACHINE, SED
REMOVE (E) GATE IN ITS ENTIRETY

REMOVE (E) TERRAZZO FLOOR FINISH. SEE DETAIL 1/A871
REMOVE (E) STAIR NOSINGS ENTIRELY

REMOVE (E) TERRAZZO CURB AND TOPPING SLAB BELOW

REMOVE (E) TRANSLUCENT CEILING PANEL AND LIGHTING
AT OVERHEAD COILING GRILLE

REMOVE (E) DRINKING FOUNTAIN AND SIDE RAILS

SAW CUT FLOOR FINISH & TOPPING SLAB FOR FAREGATE
& STATION AGENT BOOTH UTILITIES, SED, SMD.

DEMOLISH (E) TELEPHONE SHELF AND ACCESSORIES
(E) PAY TELEPHONE TO REMAIN

SAW-CUT CONCRETE SLAB TO ACCOMMODATE (N)
ELEVATOR. SSD

DEMOLISH (E) AGENT BOOTH

REMOVE (E) FARE GATE, CONSOLES, STORE FOR
RELOCATION

SAW CUT FLOOR FINISH & TOPPING SLAB TO
ACCOMMODATE ELEVATOR FRAMING

REMOVE (E) ADVERTISING PANEL AND REINSTALL AT (N)
LOCATION

REMOVE AND RELOCATE (E) BUS TRANSFER MACHINES,
SED

REMOVE CONCRETE TO EXPOSE STEEL BEAM, MODIFY
STEEL BEAM AS INDICATED ON STRUCTURAL DRAWINGS

REMOVE (E) STAIR HANDRAIL
REMOVE ST STL PANEL & FRAMING
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